

Addendum-V to RFP for

Request For Proposal for 'Empanelment Of Vendor On Rate Contract Basis For Supply, Installation, Configuration, Commissioning, Warranty Support and Maintenance of Branch Network Routers & Switches (CAPEX Model) in Allahabad Bank'.



Allahabad Bank

RFP Ref. No: HO/DIT/NETWORK/EQUIPMENT-EMPANELMENT/2019-20/ 131 Dated: 08.05.2019

Introduction

Bank has floated the RFP ref no: HO/DIT/NETWORK/EQUIPMENT-EMPANELMENT/2019-20/131 Dated: 08.05.2019 for Empanelment Of Vendors On Rate Contract Basis For Supply, Installation, Configuration, Commissioning, Warranty Support And Maintenance Of Branch Network Routers & Switches (CAPEX Model) in Allahabad Bank.

Following changes are being incorporated to the RFP as Addendum-V dated 27.06.2019 .

Amendments to the RFP:-

Bank is revising the Bid Submission Schedule as under:

Last date and time of sale of RFP	05.07.2019, 12:00 HRS IST
Last date and time for submission of Bid	05.07.2019, 13:00 HRS IST
Date and time of opening of Technical -Bids	05.07.2019, 15:00 HRS IST

Amendments to the RFP (Including Additions/Modifications/Deletions):-

Sr. No.	Section Number; Page Number; Point Number	RFP Clause	Amended/Deleted/ Added Clause
1	Page no:56 Clause no:15.4 (PAYMENT FOR ROUTER & SWITCHES HARDWARES)	9. Payment on Delivery and installation of Goods: Site-wise Payment of 80% of the cost of equipment shall be made by respective Head Office/CBS Office of the Purchaser, who have placed the purchase order, on receipt of the specified goods, successful installation and commissioning at the site, submission of the documents specified (CDP Clause 8) and on submission of Performance Security pursuant to CDP Clause 5. ➤ Site-wise payment of balance 15% of the cost of the equipment shall be made by Head Office or designated office of the Bank, who have placed the purchase order, after one month of successful installation and commissioning at the site. <i>If the installation and commissioning is delayed by more than 45 days due to reasons which are attributable to the bank, the concerned office shall release the remaining payment (15%) after 45 days and before 60 days.</i> ➤ Final Payment: Site-wise Payment of balance 5% cost of the equipment will be paid after the completion of the warranty period.	The clause should be read as: The Clause should be read as: ➤ Payment on Delivery of Goods: Site-wise Payment of 70% of the cost of equipment shall be made by respective Head Office/CBS Office of the Purchaser, who have placed the purchase order, on receipt of the specified goods at the site, submission of the documents specified (CDP Clause 8) and on submission of Performance Security pursuant to CDP Clause 5. ➤ Payment on Delivery and installation of Goods: Site-wise Payment of 20% of the cost of equipment shall be made by respective Head Office/CBS Office of the Purchaser, who have placed the purchase order, on receipt of the specified goods, successful installation and commissioning at the site, submission of the documents specified (CDP Clause 8).

			<p>➤ Site-wise payment of balance 5% of the cost of the equipment shall be made by Head Office or designated office of the Bank, who has placed the purchase order, after one month of successful installation and commissioning at the site.</p> <p><i>If the installation and commissioning is delayed by more than 45 days due to reasons which are attributable to the bank, the concerned office shall release the 25% payment after 45 days and before 60 days.</i></p> <p>Final Payment: Site-wise Payment of balance 5% cost of the equipment will be paid after the completion of the warranty period.</p>
--	--	--	--

Further, for all other queries/requests submitted by the bidders in the Pre-Bid Meeting or elsewhere, for change i.e. addition/modification/deletion in the existing clauses of RFP, the Bank's response is 'No Changes-RFP Stands'.

All other terms and conditions of the RFP remain unchanged. Please treat this Addendum as an integral part of the RFP under reference. No further queries pertaining to this Addendum will be entertained. Amendment incorporated through this addendum will override the concerned RFP clause/terms & condition issued earlier.

(Chief Manager-IT)
Allahabad Bank, Head Office
Kolkata (WB)

*****End of the Document*****